S| CALL TO DUTY: BOOTS ON THE GROUND

[w.5.0mnr) ARMY STRONG.

Department of the Army Proposed
Acquisitions Offered Exclusively

for Service-Disabled Veteran-
Owned Set Asides

Disclaimer!! The Army will make every possible effort to set-aside these actions for SDVOSBs. This forecast should not be
construed as an official Contracting Officer’s set-aside determination, and is subject to change. New market research,

changes in the requirement, procurement history, and lack of response from capable SDVOSBs can affect the final
determination to set-aside at the time of solicitation release.

Updated: 10 July 08




| WLSARNY |

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range
Base Period & Options:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

CALL TO DUTY: BoOTS ON THE GROUND

Services for Supply Chain Management
U.S. Army Sustainment Command

Task Order against Federal Supply Schedule
$1.5M - $3.0M

Base year and 2 one year options

01 August 2008

Portable Radios, 47 each

U.S. Army Sustainment Command
Firm Fixed Price

$300K - $500K

Base qty, plus 100% option

16 June 2008

Wire Rope Assembly

U.S. Army Aviation and Missile Life Cycle Mgmt Command

Firm-Fixed
$20,000-$40,000
150

9 June 2008 (released); 30 June 2008 (closes)
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| WLSARNY |

ARMY STRONG.

Description of Work
Contracting Office:
Proposed Contract Type:
Estimated Value Range
Base Period & Options:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range
Base Period & Options:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range
Base Period & Options:

Estimated Solicitation Release:

LiveLink Maintenance and Support
USAMRAA

FFP

$1.0M - $2.0M

One base year with 4 option periods
01 July 2008

Administrative & Support, Scanning Expired/Closed
Research Grant Files

USAMRAA, CSC Red

Delivery Order under GSA Schedule
TBD

6 Months, No option period

01 August 2008

LAB Build Out Phase 2 — USDA/ARS
USAMRAA, CSC Gold

FFP

$250,000- $400,000

1 year

28 July 2008



CALL TO DUTY: BoOTS ON THE GROUND

(5] ARMY STRONG:

Description of Work: Information Management Services
Contracting Office: ATEC Mission Support Contracting Activity
(AMSCA)

Proposed Contract Type:

Estimated Value Range:

Base Period & Options:

Estimated Solicitation Release: Sources Sought issued on 10 June 2008




S| CALL TO DUTY: BOOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

Description of Work:
Contracting Office:

Proposed Contract Type
Estimated Solicitation Release
Description of Work

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

Construction — Concrete Pads
Fort Sill, OK

Firm Fixed Price

$200K-$400K

6 months completion

June 08

Milvans/Milvan Modifications & Tacticial Training Base Maint
Fort Sill, OK

Blanket Purchase Agreement - $100K call out limit

Scheduled for review — FY 09

Provide Milvans and perform minor maint

Construction
Fort Campbell, KY
Blanket Purchase Agreement - $100K call out limit

NA
Continuous
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CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

Furniture

Fort Hood, TX
Firm Fixed Price
$350K-$475K
NA

July 08

Furniture

Fort Hood, TX
Firm Fixed Price
$10K-$25K

NA

July 08

Furniture

Fort Hood, TX
Firm Fixed Price
$50K-$100K

NA

July 08



CALL TO DUTY: BoOTS ON THE GROUND

(Tsan) ARMY STRONG:
Description of Work: Contract Manager for service and logistical contracts
in support of USACIL mission
Contracting Office: Contracting Center Fort McPherson
Proposed Contract Type: Firm Fixed Price
Estimated Value Range: $250K-$350K

Base Period & Options:
Estimated Solicitation Release: End of June 2008
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CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

Diesel Generators
Dugway Proving Ground
Firm Fixed Price
$350K-$550K

June 2008

Counter-Insurgent (COIN) Exercise Support
Fort Drum

Firm Fixed Price

$2.7M-$3.7M

Six (6) Weeks

June 2008

Electrical Distribution Upgrade
Ft Carson

Firm Fixed Price

$1M-$5M

TBD

July 2008



j‘u.s.nm-j

CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:

Proposed Contract Type:
Estimated Value Range:

Base Period & Options:
Estimated Solicitation Release:

Description of Work:
Contracting Office:

Proposed Contract Type:
Estimated Value Range

Base Period & Options:
Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

Documentation Development
NRCC

Fixed Price

$1.5M-$2.0M

1 year with 4 option years

Late June 08

Documentation Development
NRCC

Fixed Price

$0.5M-$2.0M

1 year with 3 option years
September 08

Rental & Maintenance of Latrines
Fort Carson

Firm Fixed Price IDIQ

$0.5M-$2.0M

1 Year (with 4 Option Years)

Summer 2009



CALL TO DUTY: BoOTS ON THE GROUND

.‘u.sm'r-l ARMY STRONG.

Description of Work: Removal and Replacement of PCB Transformers
Contracting Office: Ft Carson

Proposed Contract Type: Firm Fixed Price

Estimated Value Range: $500K-$1M

Base Period & Options: TBD

Estimated Solicitation Release: July 2008




CALL TO DUTY: BoOTS ON THE GROUND

(Tsan) ARMY STRONG:
Description of Work: Biometrics Intelligence Project Support:
Analysis and Forensics
Contracting Office: US Army Intelligence and Security Command
Proposed Contract Type:
Estimated Value Range: $75M-$175M
Base Period & Options: 1 base year plus 4 option years

Estimated Solicitation Release: 2nd Quarter, 2010




S| CALL TO DUTY: BOOTS ON THE GROUND

_l.s.mrr] ARMY STRONG.

Description of Work: Asymmetric Warfare Group, Improvised
Explosive Device

Contracting Office: SMDC

Proposed Contract Type: ID/1Q, Single Award

Estimated Value Range: $150M-$400M

Base Period & Options: 1 Year (with 4 Option Years)

Solicitation Release: March 2010

Description of Work: Contract Close Out Services

Contracting Office: SMDC/ARSTRAT Colorado Springs, CO

Proposed Contract Type: Cost Plus Fixed Fee

Estimated Value Range TBD

Base Period & Options 1 Year (with 4 Option Years)

Solicitation Release: July 2008




CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.
Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Unmanned Aerial System Training Facility
(Indiantown Gap, PA)

U.S. Army Corps of Engineers, Baltimore District
Firm-Fixed Price Construction

$1.7M-$2.7M

TBD

Fiscal Year 2009

NARMC HQ Building (I0) (Forest Glen)
U.S. Army Corps of Engineers, Baltimore District
Firm-Fixed Price Construction

$0.5M-$1.5M

TBD

Fiscal Years 2009/2010

Pump House Repairs

U.S. Army Corps of Engineers, New Orleans District
IDIQ

$25M-$75M

Fiscal Years 2009-2011

Fiscal Year 2008



CALL TO DUTY: BoOTS ON THE GROUND

(w.s.0mw7) ARMY STRONG.

Description of Work: Joint Bio-Medical RDA Mgmt Center (I1I0)
(Fort Detrick, MD)

Contracting Office: U.S. Army Corps of Engineers, Baltimore District

Proposed Contract Type: Firm-Fixed Price Construction

Estimated Value Range: $0.25M - $1M

Performance Period: TBD

Estimated Solicitation Release: Fiscal Years 2009-2011

Description of Work: Joint Bio-Medical RDA Mgmt Center (T) (Fort Detrick, MD)

Contracting Office: U.S. Army Corps of Engineers, Baltimore District

Proposed Contract Type: Firm-Fixed Price Construction

Estimated Value Range: $0.25M-$1.0M

Performance Period: TBD

Estimated Solicitation Release: Fiscal Years 2009-2011

Description of Work: NARMC HQ Building (T) (Forest Glen)

Contracting Office: U.S. Army Corps of Engineers, Baltimore District

Proposed Contract Type: Firm-Fixed Price Construction

Estimated Value Range: $0.25M-$1.0M

Performance Period: TBD

Estimated Solicitation Release: Fiscal Year 2011




CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Vehicle Storage Building (Air National Guard)
U.S. Army Corps of Engineers, Baltimore District
Firm-Fixed Price Construction

$1.0M-$2.0M

TBD

Fiscal Year 2010

Multipurpose Athletic Fields (Fort Belvoir, VA)
U.S. Army Corps of Engineers, Baltimore District
Firm-Fixed Price Construction

$1.0M-$2.0M

TBD

Fiscal Year 2012

Vet Clinic (Fort Belvoir, VA)

U.S. Army Corps of Engineers, Baltimore District
Firm-Fixed Price Construction

$1.0M-$2.0M

TBD

TBD



CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Flight Control Tower (Fort Belvoir, VA)
U.S. Army Corps of Engineers, Baltimore District
Firm-Fixed Price Construction

$1.50M-$3.0M

TBD

Fiscal Year 2013

ARL Research Facility (Aberdeen Proving Ground)
U.S. Army Corps of Engineers, Baltimore District

Firm-Fixed Price Construction

$1.75M-$3.0M

TBD

Fiscal Year 2008

Unmanned Aerial System Training Facility
(Indiantown Gap, PA)

U.S. Army Corps of Engineers, Baltimore District
Firm-Fixed Price Construction

$1.5M-$3.0M

TBD

Fiscal Year 2010
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CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Vehicle Maintenance Shop (Aberdeen Proving
Grounds, MD)

U.S. Army Corps of Engineers, Baltimore District
Firm-Fixed Price Construction

$2.5M-$4.0M

TBD

Fiscal Year 2013

Expand/Re-configure Hatfield Gate/Carpenter
Road (Fort Myer, DC)

U.S. Army Corps of Engineers, Baltimore District
Firm-Fixed Price Construction

$2.5M-$3.5M

TBD

Fiscal Year 2012

911 Emergency Center (Fort Belvoir, VA)
U.S. Army Corps of Engineers, Baltimore District
Firm-Fixed Price Construction

$1.5M-$2.5M

TBD

Fiscal Year 2012



CALL TO DUTY: BoOTS ON THE GROUND

(TsaanY) ARMY STRONG:

Description of Work: NIBC Treatment Storage Disposal Facility (Fort
Detrick, MD)

Contracting Office: U.S. Army Corps of Engineers, Baltimore District

Proposed Contract Type: Firm-Fixed Price Construction

Estimated Value Range: $2.7M-$4.0M

Performance Period: TBD

Estimated Solicitation Release: Fiscal Year 2012

Description of Work: Drug/Alcohol Abuse Center (Fort Meade, MD)

Contracting Office: U.S. Army Corps of Engineers, Baltimore District

Proposed Contract Type: Firm-Fixed Price Construction

Estimated Value Range $1.0M-$1.75M

Performance Period: TBD

Estimated Solicitation Release: Fiscal Year 2012

Description of Work: Auditorium (Fort Meade, MD)

Contracting Office: U.S. Army Corps of Engineers, Baltimore District

Proposed Contract Type: Firm-Fixed Price Construction

Estimated Value Range: $2.7M-$4.0M

Performance Period: TBD

Estimated Solicitation Release: Fiscal Year 2012




CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:

Estimated Solicitation Release:

Army Community Services (Fort Meade, MD)
U.S. Army Corps of Engineers, Baltimore District
Firm-Fixed Price Construction

$1.5M-$3.0M

TBD

Fiscal Year 2012

16 Contract Task Order Construction Contracts
(Misc. locations)

U.S. Army Corps of Engineers, Baltimore District

IDIQ “D” Firm-Fixed Price Task Order Contracts
$4.0M-$5.2M Base (with four option periods)

FY09-FY13 — staggered starts

Fiscal Year 2009- 2011

Up to 4 -Contract Task Order Construction
Contracts (Fort Lee and Fort Eustis, Va.)
U.S. Army Corps of Engineers, Norfolk District

IDIQ “D” Firm-Fixed Price Task Order Contracts
$40M-$60M Base Year + 4 Option Years

Aug 2008



CALL TO DUTY: BoOTS ON THE GROUND

(5] ARMY STRONG:

Description of Work: Centers of Standardization - DINING FACILITIES
Ft Stewart, GA

Contracting Office: U.S. Army Corps of Engineers, Norfolk District

Proposed Contract Type: Firm-Fixed Price, C - Type

Estimated Value Range: $6M-$8M

Performance Period: TBD

Estimated Solicitation Release: 31 QTR 2009

Description of Work: Centers of Standardization - DINING FACILITIES
Fort Lewis, WA

Contracting Office: U.S. Army Corps of Engineers, Norfolk District

Proposed Contract Type: 1-IDIQ “D” Firm-Fixed Price Task Order Contract
Base + 4 Years

Estimated Value Range: $30M-$45M

Performance Period: TBD

Estimated Solicitation Release: 4th QTR 2008




CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Centers of Standardization - DINING FACILITIES

Ft Riley, KS, Ft Carson CO. Ft Leavenworth, KS,
Ft Leonardwood, MO

U.S. Army Corps of Engineers, Norfolk District

3- IDIQ “D” Firm-Fixed Price Task Order Contracts
$55M-$90M : Base + 3 Option years

TBD

4th Qtr 2008

DPW Facility, Ft. Lee, VA

U.S. Army Corps of Engineers, Norfolk District
Construction Firm-Fixed Price

$3.5M-$5.0M

TBD

Aug 2008

Centers of Standardization -GENERAL
INSTRUCTION BLDG- Ft Meade, MD

U.S. Army Corps of Engineers, Norfolk District
1 -Firm Fixed Price, C-Type

$6M - $8M

TBD

2nd Qtr 2010
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CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Centers of Standardization -GENERAL
INSTRUCTION BLDG- Ft Lewis, WA

U.S. Army Corps of Engineers, Norfolk District
1 -Firm-Fixed Price, C-Type

$4M - $6M

TBD

31 Qtr 2009

Centers of Standardization - CLASSROOM XXI
Ft Leonardwood, MO

U.S. Army Corps of Engineers, Norfolk District

1- Firm-Fixed Price, C - Type

$13M - $15M

TBD

31 Qtr 2009

A&E Cost Estimating

U.S. Army Corps of Engineers, Walla Walla District
IDIQ

$15M-$25M

FY09-FY13

Aug 2008



CALL TO DUTY: BoOTS ON THE GROUND

(5] ARMY STRONG:

Description of Work: Crane Services and Repairs

Contracting Office: U.S. Army Corps of Engineers, Walla Walla District
Proposed Contract Type: IDIQ

Estimated Value Range: $0.5M-$1.7M

Performance Period: FY09-FY13

Estimated Solicitation Release: Nov 2008

Description of Work: Elevator Refurbishment

Contracting Office: U.S. Army Corps of Engineers, Walla Walla District
Proposed Contract Type: Firm Fixed Price

Estimated Value Range: $150,000-$410,000

Performance Period: FY09

Estimated Solicitation Release: Nov 2008




CALL TO DUTY: BoOTS ON THE GROUND

(V) ARMY STRONG:
Description of Work: *Centers of Standardization — Basic Training
Complex, Fort Lewis, Washington
Contracting Office: U.S. Army Corps of Engineers, Fort Worth District
Proposed Contract Type: Firm Fixed Price, C-Type
Estimated Value Range: $19.0M-$25.0M
Base Period & Options: NA
Estimated Solicitation Release: Fiscal Year 2012
Description of Work: Construction Requirement
Contracting Office: U.S. Army Corps of Engineers, Jacksonville District
Proposed Contract Type: MATOC
Estimated Value Range $10.0M-$15.0M
Base Period & Options: Base + 4
Estimated Solicitation Release: FY 08

* - Pending Acquisition Plan Approval




CALL TO DUTY: BoOTS ON THE GROUND

(5] ARMY STRONG:

Description of Work: Centers of Standardization — Unaccompanied
Enlisted Personnel Housing, Southwest Region

Contracting Office: U.S. Army Corps of Engineers, Fort Worth District

Proposed Contract Type: Firm Fixed Price, SATOC

Estimated Value Range: $10M-$13M

Base Period & Options: 5 Years

Estimated Solicitation Release: FY10

Description of Work: Centers of Standardization — Unaccompanied
Enlisted Personnel Housing, Southwest Region

Contracting Office: U.S. Army Corps of Engineers, Fort Worth District

Proposed Contract Type: Firm Fixed Price, SATOC

Estimated Value Range: $10M-$20M

Base Period & Options: 5 Years

Estimated Solicitation Release: FY09




CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

B-402 SCIF Building Renovation — Kirtland AFB
U.S. Army Corps of Engineers, Albuquerque District
Firm Fixed Price

$400,000-$575,000

FY08

FY08

Electrical Upgrade — Trinidad Reservoir

U.S. Army Corps of Engineers, Albuquerque District
Firm Fixed Price

$0.5M-$1.25M

FY09

FY09

Electrical Upgrade — Abiquiu Dam

U.S. Army Corps of Engineers, Albuquerque District
Firm Fixed Price

$0.75M-$2.0M

FY09

FY09



CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:

Proposed Contract Type:

Estimated Value Range:
Performance Period:
Estimated Sol. Release:

Description of Work:
Contracting Office:

Proposed Contract Type:

Estimated Value Range:
Performance Period:
Estimated Sol. Release:

AGE Facility — Holloman AFB

U.S. Army Corps of Engineers, Albuquerque District
Firm Fixed Price

$2M-$4.5M

FY09

FY09

Little Calumet River, Rehab Existing Pumps Stations,
Lake County, Indiana

U.S. Army Corps of Engineers, Chicago District
Request for Proposal

$10M-$25M

TBD

June/July 2008

Upgrade Hospital Facilities (12 different projects)
U.S. Army Corps of Engineers, Buffalo District
Information for Bid

$1.0M-$4M (multiple awards)

TBD

July/August 2008
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CALL TO DUTY: BoOTS ON THE GROUND

........
. .
_ B

ARMY STRONG.

Description of Work:

Contracting Office:

Proposed Contract Type:

Estimated Value Range:
Performance Period:
Estimated Sol. Release:

Description of Work:

Contracting Office:

Proposed Contract Type:

Estimated Value Range:
Performance Period:
Estimated Sol. Release:

Description of Work:

Contracting Office:

Proposed Contract Type:

Estimated Value Range:
Performance Period:
Estimated Sol. Release:

Upgrade Hospital Facilities (HR Renovation), Milwaukee,
Wisconsin

U.S. Army Corps of Engineers, Detroit District
Information for Bid

$1.75M-$2.5M

TBD

July/August 2008

Rental of Construction Equipment to Restore Mississippi Gulf
Coast

U.S. Army Corps of Engineers, Mobile District
Firm Fixed Price IDIQ

$25M-$35M

Base year and four option periods

Mid July 2008

Renovation of Clinics (Construction) for VISN, 5, 6 and 7 in
Florida

U.S. Army Corps of Engineers, Mobile District
Firm Fixed Price IDIQ

$35M-$60M

Base year and four option periods

31 July 2008.
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CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Centers of Standardization - Physical Fitness

Centers - Fort Bragg, NC
Huntsville Center

Firm Fixed Price, C-Type
$9.0M- $12.0M

1 Year

FY08

Centers of Standardization - Ranges
Fort AP Hill, VA.

Huntsville Center

Firm Fixed Price, C-Type

$1.0M-$2.0M

1 Year

FY10

Centers of Standardization - Fire, Safety &
Security Centers - Fort Riley, KS

Huntsville Center

Firm Fixed Price, C-Type
$1.0M-$2.0M

1 Year

FYi1



CALL TO DUTY: BoOTS ON THE GROUND

(5] ARMY STRONG:

Description of Work: Centers of Standardization - Child, Youth &
Community Centers - Fort Riley, KS

Contracting Office: Huntsville Center

Proposed Contract Type: Firm Fixed Price, C-Type

Estimated Value Range: $4.7M-$6.0M

Performance Period:: 1 Year

Estimated Solicitation Release: FY08

Description of Work: Replace Water Storage Tank (Reservoir) (New
Cumberland, PA)

Contracting Office: U.S. Army Corps of Engineers, Baltimore District

Proposed Contract Type: Firm-Fixed Price Construction

Estimated Value Range: $1.7M-$3.0M

Performance Period: TBD

Estimated Solicitation Release: FY12
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CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Construction Requirements (Ft. Lewis, Yakima Training
Center, Seattle Washington & Organ Area)

U.S. Army Corps of Engineers, Seattle District
IDIQ Set Aside (SDVOSB)

$10M-$20M

FYO8 + 3

FY08

Construction Requirements (Pending Good Response to the
First Solicitation) (Ft. Lewis, Yakima Training Center, Seattle
Washington & Organ Area)

U.S. Army Corps of Engineers, Seattle District
IDIQ Set Aside (SDVOSB)

$10M-$20M

FYO08

FYO08 (Late)

Construction — Repair Portion of Levee

U.S. Army Corps of Engineers, New Orleans District
Standalone (C Type Contract)

$2.5M-$5.5M

FYO08 - 09

FY08



CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Construction - Repair Portion of Levee

U.S. Army Corps of Engineers, New Orleans District
Standalone (C Type Contract)

$7M-$10M

FY08 - 09

FY08

Replace Flood Gate Structure or Construct Ramp — St. Bernard
Chalmette Loop Levee - Bayou Flood Gate

U.S. Army Corps of Engineers, New Orleans District
Standalone (C Type Contract)

$0.7M-$2.0M

TBD

FYO09

Construction Requirement - New Orleans East Levee — CSX
Railroad Gate

U.S. Army Corps of Engineers, New Orleans District
Standalone (C Type Contract)

$3.7M-$5.0M

TBD

FY10



CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:

Proposed Contract Type:
Estimated Value Range:
Base Period & Options:

Estimated Solicitation Release:

Crushed Stone

U.S. Army Corps of Engineers, Vicksburg District
Firm Fixed Price

$10K-$25K

FY08

FYO08

Replacement Galley Equipment

U.S. Army Corps of Engineers, Vicksburg District
Firm Fixed Price

$75K-$150K

FY08

FYO08

Research and Development for Scientific and Engineering Technical
Assistance (SETA)

US Army Engineer Research & Development Center
Geotechnical & Structures Lab - Vicksburg

IDIQ

$4.8M-$5.5M

Base Year with 4 Option Years

July 2008



CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

...........
» rrd
_ B

Modular Building

U.S. Army Corps of Engineers, St. Louis District
Firm Fixed Price

$450K-$550K

FYO08

FYO08

Renovate G1/B6 John Cochran, St. Louis - VA
U.S. Army Corps of Engineers, St. Louis District
Firm Fixed Price

$100K-$150K

FY08

FYO08

Repair Roads & Parking Lots John Cochran & Jefferson Barracks,
St. Louis - VA

U.S. Army Corps of Engineers, St. Louis District

Firm Fixed Price

$500K-$600K

FY08

FY08



CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Replace Hot Water Heaters Jefferson Barracks, St. Louis - VA
U.S. Army Corps of Engineers, St. Louis District

Firm Fixed Price

$450K-$500K

FY08

FYO08

Pharmacy Remodel, St. Louis - VA

U.S. Army Corps of Engineers, St. Louis District
Firm Fixed Price

$485K-$510K

FY08

FYO08

Emergency Power Deficiencies, St. Louis - VA
U.S. Army Corps of Engineers, St. Louis District
Firm Fixed Price

$650K-$750K

FY08

FYO08



CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Secondary Power Deficiencies, St. Louis - VA
U.S. Army Corps of Engineers, St. Louis District
Firm Fixed Price

$625K-$700K

FY08

FYO08

Remodel Red Clinic, St. Louis - VA

U.S. Army Corps of Engineers, St. Louis District
Firm Fixed Price

$0.5M-$1.2M

FY08

FYO08

Electrical Deficiencies Phase II, Wichita - VA
U.S. Army Corps of Engineers, St. Louis District
Firm Fixed Price

$3.5M-$4.0M

FY08

FY08



ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

CALL TO DUTY: BoOTS ON THE GROUND

Renovate 7E Wing for Dialysis, Kansas City - VA
U.S. Army Corps of Engineers, St. Louis District

Firm Fixed Price

$2.5M-$3.2M

FYO08

FYO08

Renovate In-Patient Surgery, Kansas City - VA
U.S. Army Corps of Engineers, St. Louis District

Firm Fixed Price

$5.0M-$6.0M

FY08

FYO08

Normal Power Electrical Deficiencies, Kansas City - VA
U.S. Army Corps of Engineers, St. Louis District

Firm Fixed Price

$3.0M-$4.0M

FY08

FYO08



CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Renovate Imaging Suite, Columbia - VA
U.S. Army Corps of Engineers, St. Louis District
Firm Fixed Price

$5.7M-$6.5M

FY08

FYO08

Stucco Repair

U.S. Army Corps of Engineers, St. Louis District
Firm Fixed Price

$2.0M-$3.0M

FY08

FYO08

Savannah Harbor Disposal Area Maintenance
U.S. Army Corps of Engineers, Savannah District
Firm Fixed Price

$475K-$525K

FYQ09

FY09



ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

_ Estimated Solicitation Release:

CALL TO DUTY: BoOTS ON THE GROUND

Savannah Harbor Dike Raising 12B/13A
U.S. Army Corps of Engineers, Savannah District
Firm Fixed Price

$5.7M-$7.0M

FY09

FY09

Savannah Dike Maintenance

U.S. Army Corps of Engineers, Savannah District
Firm Fixed Price

$15K-$25K

FY09

FY09

VA Northampton, MA -- Replace Elevator Building 4
U.S. Army Corps of Engineers, New England District
Firm-Fixed Price Construction

$400K-$1.2M

TBD

Fiscal Year 2008



| WLSARNY |

CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

VA Northampton, MA -- Replace Elevator Building 6
U.S. Army Corps of Engineers, New England District
Firm-Fixed Price Construction

$450K-$1.2M

TBD

Fiscal Year 2008

VA Northampton, MA -- Replace Elevator Building 26
U.S. Army Corps of Engineers, New England District
Firm-Fixed Price Construction

$400K-$1.2M

TBD

Fiscal Year 2008

VA Northampton, MA -- Construction of a New
Central Chiller Plant

U.S. Army Corps of Engineers, New England District
Firm-Fixed Price Construction

$.5M-$1.7M

TBD

Fiscal Year 2008



CALL TO DUTY: BoOTS ON THE GROUND

ARMY STRONG.

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

VA Northampton, MA -- Minor Construction at
Building 4

U.S. Army Corps of Engineers, New England District
Firm-Fixed Price Construction

$1M - $2.3M

TBD

Fiscal Year 2008

VA Northampton, MA -- ADA Access Improvements
U.S. Army Corps of Engineers, New England District
Firm-Fixed Price Construction

$500K - $1M

TBD

Fiscal Year 2008

VA Northampton, MA -- Bathroom Repair Building 6
U.S. Army Corps of Engineers, New England District
Firm-Fixed Price Construction

$200 - 400K

TBD

Fiscal Year 2008



ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range
Performance Period:

Estimated Solicitation Release:

Description of Work:

Contracting Office:
Proposed Contract Type:
Estimated Value Range
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:

Proposed Contract Type:
Estimated Value Range:
Performance Period:
Estimated Solicitation Release:

CALL TO DUTY: BoOTS ON THE GROUND

VA Northampton, MA -- Bathroom Repair Building 26
U.S. Army Corps of Engineers, New England District
Firm-Fixed Price Construction

$200 - $400K

TBD

Fiscal Year 2008

VA Northampton, MA -- Window Replacement
Building 1

U.S. Army Corps of Engineers, New England District
Firm-Fixed Price Construction

$250 - $500K

TBD

Fiscal Year 2008

VA Northampton, MA -- Replace Chapel Roof
U.S. Army Corps of Engineers, New England District
Firm-Fixed Price Construction

$50 - 100K

TBD

Fiscal Year 2008



CALL TO DUTY: BoOTS ON THE GROUND

_l.s.mrr] ARMY STRONG.

Description of Work: VA Northampton, MA — Interior Renovations West Wing
Building 1

Contracting Office: U.S. Army Corps of Engineers, New England District

Proposed Contract Type: Firm-Fixed Price Construction

Estimated Value Range $4M - $6M

Performance Period: TBD

Estimated Solicitation Release: Fiscal Year 2008

Description of Work: VA Northampton, MA -- Construct Safety
Improvements at Building 7

Contracting Office: U.S. Army Corps of Engineers, New England District

Proposed Contract Type: Firm-Fixed Price Construction

Estimated Value Range $300 - $700K

Performance Period: TBD

Estimated Solicitation Release: Fiscal Year 2008

Description of Work: VA Brockton, MA -- Computer Room Expansion

Contracting Office: U.S. Army Corps of Engineers, New England District

Proposed Contract Type: Design/Build

Estimated Value Range: $100 - $500K

Performance Period: TBD

Estimated Solicitation Release: Fiscal Year 2008




ARMY STRONG.

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

Description of Work:
Contracting Office:
Proposed Contract Type:
Estimated Value Range:
Performance Period:

Estimated Solicitation Release:

CALL TO DUTY: BoOTS ON THE GROUND

VA White River Junction, VT -- Resurface Roads & Parking Areas
U.S. Army Corps of Engineers, New England District

Design/Build
$2.5 - $3M
TBD

Fiscal Year 2008

Delano Hall at Walter Reed Renovation
U.S. Army Corps of Engineers, Baltimore District
TBD

$1.7M-$2.7M

TBD

TBD

North Patuxent Beach Road Shoreline Improvement
U.S. Army Corps of Engineers, Baltimore District

TBD

$1.0M-$1.5M

TBD

TBD



CALL TO DUTY: BoOTS ON THE GROUND

(V) ARMY STRONG:
Description of Work: Chiller Removal and Installation at Fort Belvoir
Contracting Office: U.S. Army Corps of Engineers, Baltimore District
Proposed Contract Type: TBD
Estimated Value Range: $2.5M-$3M
Performance Period: TBD
Estimated Solicitation Release: TBD
Description of Work: Visitor Services at Arlington National Cemetery
Contracting Office: U.S. Army Corps of Engineers, Baltimore District
Proposed Contract Type: TBD
Estimated Value Range: $2.0M-$3.0M
Performance Period: TBD

Estimated Solicitation Release: TBD




